



ADDENDUM NO. 1

October 18, 2018


PORTLAND PUBLIC SCHOOLS
Purchasing & Contracting
501 North Dixon Street • Portland, OR 97227
(503) 916-3305 • Fax: (503) 916-3109

RFP NO: 2018-2470
TITLE: Ainsworth HVAC Upgrades
PROPOSALS DUE: November 8, 2018 **NOT LATER THAN:** 2:00:00 PM

This Addendum modifies or clarifies the Solicitation Documents only to the extent indicated herein, and all portions thereof not specifically affected by the addendum shall remain in full force and effect. All addenda shall be added to and form a part of the Solicitation Documents.

Please acknowledge receipt hereof by inserting the above Addendum Number in the space provided on **ATTACHMENT B** of the Specification Documents prior to submission.

1. **This addendum does not change the bid due date.**
2. **ADDITIONS**
 - 2.1. **Additional scope of work to be added to the base bid. Contractor to infill gap under the foundation wall in the steam tunnel as per the structural and geotechnical reports attached to this addendum. Please assume 5 yards of CDF for this scope of work.**
 - 2.2. **MKE Report related to item 2.1. above, attached as "MKE-2018-001 Ainsworth Elementary Memo 08102018.pdf."**
 - 2.3. **Foundation letter related to item 2.1. above, attached as "Ainsworth_Foundation Letter AAI_9Aug2018.pdf"**
 - 2.4. **AAI_9Aug2018.pdf**
Pre-Bid Roster is hereby attached as "2018-2470 Pre-Bid Attendance Roster 101818.pdf"
3. **QUESTIONS / ANSWERS**
 - 3.1. **Q: Do you have an engineer's estimate or cost range for this project?**
A: No.



Paul Williams, CPPB
Senior Manager Solicitations, Purchasing & Contracting

END OF ADDENDUM NO. 1